ALAMEDA COUNTY CONSTRUCTION MANAGEMENT AGENCY
I-580 TMP/ADVANCED ELEMENT PROJECT

Project No. 03-06

Questions from Potential Bidders
Last updated: October 2, 2006

NO. QUESTION RESPONSE DATE
Please see Dwg No. E-14, Specification page 270 (Section 10-3.42
Measurement and Payment).
There is existing ramp metering equipment at Eastbound Airway that has not
Bid item # 66 "Test existing Ramp Metering at been turned on yet. The ramp metering equipment at Eastbound Airway
1 Eastbound Airway”, on which drawing this work is needs to be turned on by the Contractor, in the presence of Caltrans and 9/28/06
shown? S&C Engineers, CM Consultant for ACCMA, to check and see that all the
equipment of the ramp metering system still works.
(The cities were concerned that when ramp metering is installed and turned
on at the other interchanges in the corridor that Airway may not be
functional.)
| have been reviewing the specifications and
drawings for this project and have not been able to The DSL Modems will be furnished by AT&T through a separate agreement 9/28/06

2 locate specifications regarding the DSL Modems
discussed in the drawings. Is this item contractor
furnished, SBC (ATT) furnished, or Agency
furnished?

with the ACCMA.
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1) Yes, it is assumed if the cabinet equipment needs to be upgraded then
the mast arm equipment needs to be upgraded.

2) Yes, the same detector stub can be used unless there is some existing
damage.

3) The Opticom equipment will be Agency furnished, and it is preferred to
use model 721 (one directional detector). For the Northwest corner of

In regards to the TSP installation: Brisa/Vasco two detectors can be mounted on one stub with a 'Y’
1) Are we supposed to remove existing mounting hardware that would be Contractor furnished. See diagram
equipment and install the new ones as below.
shown in the existing and proposed detail on ”
2 sheet E-64 and E-657? _ TSP Mounting 127 TYP. 9/28/08
2) Can we use the same detector stub to install Detail
the new one?
3) In detail B can we use 2Ch-2 Direction
detector to utilize the same stub in the mast
arm instead on installing another one?
On sheet E-5 there is a camera to be removed See the detail on E-76. The pole, conduit, and junction box can be reused.
consisting of existing pole which is installed over Old cables shall be removed and replaced with the new cable as shown on
existing sign structure and the note reads that the detail.
4 existing camera to be removed and salvaged and 9/30/06

new one to be installed with reference to some
electrical drawing and details, the question is :
Is it only the new camera to be installed and all
other equipment and conduits are existing to be
reused (i.e. jcb, ptu etc)?

In sheet E-7D note # 160 states to install 6" conduit | There is an 18" diameter utility opening in the box girder.
5 in the existing bridge utility opening, is it inside the 9/30/06
box girder or other than the box girder? please see
detail on B14-3
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Bidder’s questions and Engineer’s answers will be posted on ACCMA's

How do we obtain copies of Bidder's questions and | website at www.accma.ca.qov/pages/rfp_rfg_present. Q/A summaries will 10/2/06
the Engineer’s answers? be sent to all plan holders, Builder's Exchanges, and Plan Rooms at the end
of the Bid Inquiries deadline, October 2, 20086.
. W oy » The geotechnical report is available online at ACCMA's website:
Section 10-1.32, “Piling”, “General”, page 172, . . ) o
paragraph 3 — “Foundation recommendations are hitp://www.accma.ca.gov/pdf/rfps/Project 03-06/Geotech%20Report.pdf
included in the ‘Information Handout... The other support document also online is the Aerially Deposited Lead 10/2/06
How do we obtain a copy of the Handout so that an é;?;ii?:m Report. Please review support documents to prepare your
educated estimate may be made on the CIDH ’
pilings?
The Agency Furni
shop drawings, and welding quality control of shop related work to procure
and fabricate the sign structure.
The CMS Sign Structures are Agency furnished
through a vendor...(JAM Services?)- Section 8- The Installation Contractor will be responsible for submittals, working
1.02, pages 72, 73, and Section 10-3.27, paragraph | drawings, and welding quality control of field work required to install the CMS
4, page 223. sign structures. See Section 10-1.31 “Sign Structures” of the Special 10/2/06
provisions.
Who is responsible for Sign Structure submittals,
shop drawings, and welding quality control The Materials Vendor will provide installation support to the Installation
inspection? Contractor with respect to providing the incidental materials and instructions
necessary for the installation of the sign posts. Coordination between the
Materials Vendor and Installation Contractor will be assisted by ACCMA’s
CM; S&C Engineers.
On sheet E-36 and E-38 there is a 53¢ conduit with
2#2 conductors to be installed crossing existing The design intent was to install the conduit along the barrier of the Greenville | 10/2/06

Greenville Rd; Is this conduit required to be installed
in the street or exposed on the existing bridge
(Greenville Rd Bridge)?

Road Undercrossing — see detail on dwg. E-97.
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